Summary of Major Changes

For conversion from ODOT 2002 CONSTRUCTION AND MATERIAL
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SPECIFICATION to THE 2002 CITY SUPPLEMENT

100 GENERAL PROVISIONS

Prequalification of Bidders. Unless otherwise stated, Bidders do not have to
be pre-qualified.

Preparation of Bids. Bidders must bid labor and material for bid items.
Proposal Guaranty. Bid bond isrequired for al bids.

Requirement of Contract Bond (Performance Surety). Bond is required
through the correction and repair period.

Execution of Contract. Return executed contract within 10 days.

Failure to Execute Contract. Previous request to withdraw a bid may be
grounds not to award a future contract.

Revisionsto the Contract:

B. Differing Ste Conditions. The City will grant no adjustment for rock
within two meters (6 ft) of the surface before excavation.

D. Significant Change in Character of Work. The City will not pay price
adjustment for increase and decrease of estimated quantities.

Rights in and Use of Materials Found on the Work. The City retains
ownership of salvage materials.

Record Drawings. Contractor is to keep a Record Set of drawings to be
submitted before final payment.

Cooperation by the Contractor. The City will provide five sets of plans and
specifications to the Contractor at no cost.

Working Near Street Trees. When working within 15 feet of a tree, obtain a
permit from the City’s Urban Forestry Section and follow the procedures of this
Section.

Loop Detectors. Special attention should be given to loop detectors at all
Intersections.



105.08

Cooper ation Between Contractors. If the bid documents call for assignment
of Subcontractors, the Contractor shall execute pertinent agreements needed to
consummate assignments.

105.15.1 Failureto Maintain Roadway. The City has the right to correct any hazardous

105.16

105.19

106.02

106.08

107.02

107.04

107.041

107.07

107.09

condition and back charge the Contractor.

Borrow and Waste Areas. Unless otherwise provided in the Contract, costs
for analysis and disposal of any contaminated materials encountered during the
work shall be borne by the City.

Construction Stakes, Lines and Grade. Unless otherwise stated, the City
Surveyor will set al line, grade, dope and location stakes necessary for the
proper prosecution of the work. Traffic control for layout is to be provided by
the Contractor. Layout will be done during normal working hours.

Samples, Tests, Cited Specifications. The Contractor has the obligation to
demonstrate material conformance to the requirements of the work. Submit

Certification of Material Compliance for any material before incorporation in
the work.

Steel and Iron Products Made in United States. This section only applies to
contracts partially or wholly funded with State and/or Federal money.

Permits, Licenses and Taxes. If the Contractor desires to use water from fire
hydrants during construction, the Contractor shall obtain a permit from Greater
Cincinnati Water Works (GCWW).

All Contractors working within the Right-of-Way must apply for and secure a
permit from the Cincinnati Department of Transportation and Engineering
(DOT&E) before starting work.

Restoration of Surfaces Opened by Permit. The Contractor shall perform
restoration of any street cut in accordance with the contract provisions and the
“Street Restoration Book.”

Restoration of Surfaces Opened for Water Main Work. Added entire
section for GCWW contracts.

Public Convenience and Safety. Added section 107.071 Site Safety Plan.
File with the Engineer prior to start of work a Site Safety Plan.

Use of Explosives. The Director of DOT&E will not permit blasting or the use
of explosives on the work without written permission from the City Manager.



107.12

107.22

108.01

108.02

108.10

108.11

109.051

109.09

Responsibility for Damage Claims, and Liability Insurance. Furnish two
unaltered copies of the officia certificate of the Industrial Commission of Ohio
indicating that the Contractor has paid the premiums required under the Ohio
Workers Compensation Act.

The City of Cincinnati shall be named as an additiona insured on general
liability insurance. The City’s Purchasing Agent may set maximum reasonable
deductible limits on insurance policies.

Notification to Affected Parties. The Contractor is responsible to notify
adjacent, abutting, nearby and affected persons, businesses and individuals of
upcoming construction activities. Notify residents and businesses at least 24
hours in advance of when their driveways will be blocked during construction.

Subletting of Contract. Within two weeks after the award of a Contract, send
to the Engineer a complete list of any Subcontractors the plans to use to
complete the work, along with completed Subcontractor Approval Form Purch
208. Include proposed contract amounts and calculations showing that the
Contractor plans on doing at least 50 percent of the work with his own forces.
Submit for approval any deviations and reason for the change that may occur
during the term of the contract

Pre-construction Conference, Partnering, and Progress Schedule. Unless
otherwise stated there will be no partnering.

Payroll Records. Each month during the contract period the Contractor shall
submit aform PURCH 257, Monthly Employment Utilization Report.

Post Construction Meeting. After final inspection the Engineer may conduct a
meeting to critique the contract documents (i.e., plans, proposal).

Contract Contingency. Added contract contingency as a pay item.
Estimates. The City will withhold retainange as specified in this section:

Payment requests shall be made on From 37, Claim Voucher Invoice. Form No.
97S Affidavit of General or Mechanical Branch Contractor, must be submitted
with every request for partial payment.

Per City Ordinance No. 291 — 2002 all Contractors shall promptly render
payment to all Subcontractors. Provide with each invoice to the City on each
contract, beginning with the second invoice, proof of payment to
Subcontractors, in form and content approved by the Director of Finance,
evidencing that al Subcontractors have been duly paid out of the proceeds of
the Contractor's payments from the City under the contract.



109.10

109.12

201

202

Payment for Delivered Materials. Subsequent payments for construction
work, up to the value of the stored material allowance, will not be processed
until such time that the Contractor submits an affidavit from the Supplier
indicating payment received.

Final Acceptance and Termination of Contract Responsibility. Delete ODOT
and the City will adhere to the close out procedures as stated in this section.

A. Substantial completion relieves Contractor from liquidated damages.

B. Contractor has 30 days to complete al punch list work after substantial
completion or face $100/day damages.

C. The Engineer needs to declare a Final Completion date, which starts the
one-year correction and repair period and ends the Contractor’ s maintenance
responsibility.

D. All contracts have a one-year correction and repair period. Contractor is
responsible to maintain a bond during this period.

E. Contractor has 30 days to accept or regject final quantities upon notification
from the Engineer.

F. Contractor has 60 days from Final Completion to submit all closeou
documents required all apply for final payment or face $100/day damages.

200 EARTHWORK

Clearing and Grubbing. Added inspection by Tree Professional to determine
safety and potential longevity of trees to remain.

Added pruning of branches and trees over roadway standards in 666.03 and
666.04.

Removal of Structures and Obstructions. Added to General Construction
Requirements removal and storage of street signs and direction to abandon sewers
and drainage structures in accordance with 202.041.

Added to Pipe Removal that unit price includes pipe removal of al existing house
connections. Also added that pipe removal is incidental to installation of new
conduit in the same approximate alignment as the existing pipe.

Added sedling and plugging details to Abandoned Sewers and Drainage
Structures.  Give Contractor the option to remove rather than sealing and filling
abandoned sewers.

Added Removing Tree Guards.

Added Removing Tree Grate From Existing Tree Grate Frame.



203

210

211

251

252

253

255

Added language to Manhole, Catch Basin and Inlet Removed directing Contractor
to store for reuse or deliver to the City.

Added language to Manhole, Catch Basin and Inlet Abandoned directing the
Contractor to store for reuse or deliver to the City.

Roadway Excavation and Embankment. Added language to include excavation
within streets to remove flexible base, repair shoulders, etc., as unclassified
excavation.

Added to General, Embankment Construction Methods. 1) Language to clarify that
embankment includes filing of eroded areas adjacent to curbs and street. 2)
Directions to break up pavement before constructing embankment. 3) Directions to
replace damaged or displaced sections of embankment.

Removed section on Spreading and Compaction of Shale. Replaced this section
with two sections, Spreading and Compaction of Soft Shale, and Spreading and
Compaction of Shae and Thinly Layered Limestone. The replacement
specifications follow the Indiana Department of Highways Specifications
developed for conditions similar to southwestern Ohio.

Special Excavation. Added specia excavation for excavation not included in 203
or 503, such as test excavations or removing unsuitable material.

Special Fill Material. Added speciad materia for furnishing, placing, and
compacting granular material that meets the requirements of 703.11.

250 PAVMENT REPAIRS

Partial Depth Pavement Repair. Refer to City Standard Drawings Accession
No. 21513 and 21514 pertaining to thisitem.

Full Depth Rigid Pavement Removal and Flexible Replacement. Refer to
City Standard Drawing Accession No. 21512 pertaining to this item. Revised
method of removing pavement in 252.02. Differing method of compacting the
fina lift of asphalt in 252.04. Full depth pavement sawing included in the
contract price for this item in 252.05.

Pavement Repair. Details about pavement repairs and replacement material in
the Specia Provisions, not on the plans. Section 253.03 revised.

Full Depth Rigid Pavement Removal and Rigid Replacement. Revised
method of pavement removal in 255.03. In 255.09 and 255.10, Full Depth
Pavement Sawing included in the contract price for this item.



304

305

309

401

407

409

451

300BASES

Aggregate Base. Use of crushed recycled concrete permitted at the discretion
of the Engineer.

Portland Cement Concrete Base. In 305.02, refer to City Standard Drawing
Accession No. 21505 for typical pavement joint layout at intersections.

Additional Portland Cement Concrete Base. For conditions where concrete
baseisinstalled to a depth differing from that shown on the Contract Plans.

400 FLEXIBLE PAVEMENT

Asphalt Concrete Pavements - General. The 703.05 Coarse Aggregate must
be 100 percent crushed. Reclaimed Asphalt Concrete Pavement (RAP) need not
be limited to ODOT or Ohio Turnpike Commission projects. Do not use RAP
contained within the bottom foot of a RAP stockpile for any asphalt concrete
mixes. Include payment for 407 Tack Coat in the respective 446 or 448
intermediate or surface course items.

Tack Coat. In407.06, the application rate is 0.10 gallons per square yard or as
directed by the Engineer. In 407.09, the payment for Tack Coat is included in
the contract price for the pertinent 446 or 448 intermediate or surface course
items.

Sawing and Sealing Asphalt Concrete Pavement Joints. In 409.03, dry
cutting is not permitted. Only wet cutting is allowed. Sawing durry must be
cleaned from the pavement by the end of the workday and before opening the
road to traffic.

450 RIGID PAVEMENT

Reinforced Portland Cement Concrete Pavement. In 451.03, straight forms
5 feet (2m) long permitted on curves where the radius is between 100 feet (30m)
and 200 feet (60m). Revised concrete testing requirements in 451.06 along with
concrete placement revisions. Revised reinforcement map lapping requirements
in 451.07. In 451.08 (D), construct contraction joints approximately 15 feet
(5m) apart unless otherwise directed by the Engineer. Delete impressing station
numbers in fresh concrete in 451.09. Additional requiremerts to remove forms
in451.11.



499

501.04

509.11

511.06

511.17

519.06

520.11

524.10

601.04

602

603.01

603.012

Concrete - General. See requirements for Mobile Volumetric Batching and
Continuous Mixing Plants in 499.06. Delete the reference to testing beams in
499.09.

S00 STRUCTURES

Shop Drawings. The City requires five sets of shop drawings and a 14-day
review period. No fabrication begins until al of the City’s comments have been
resolved.

Reinforcing Steel — Basis of Payment. The City retains the option of
including the cost of the reinforcing steel with the cost of the concrete item.

Concrete Test Specimens. The City requires at least four concrete test
cylinders for any concrete structure.

Curing and Loading. The City modifies the curing method for Superstructure
Concrete and for Class HP concrete deck superstructure concrete.

Placing, Finishing and Curing of Concrete. The City requires notification at
least 24 hours before any repaired area is sounded so that the Engineer and/or
the Inspector can be present.

Inspection and Testing. The City requires notification at least 24 hours before
any repaired area is sounded so that the Engineer and/or the Inspector can be
present.

Concrete for Drilled Shafts. The City allows Class C concrete with a
maximum water-cement ratio of 0.50.

600 INCIDENTALS

Riprap. Take specia care to place riprap pieces tightly, place by hand if
necessary.

Masonry. Excavate to solid ground. Refer to Cincinnati standard drawings.

Pipe Culverts Sewers and Drains. Specifies City pipe types, additiona to
ODOT. Maintain sewerage flow when repairing sewer under MSD direction.

Type H Conduit. Use City type H conduit when extending inlet connections
or replacing or building new inlet connections.



603.013

603.014

603.017

603.018

603.02

603.029

603.03

603.031

603.04

603.05

603.06

603.08

604.04

604.056

Building Sewers. Property owner pays for building sewer from an existing or
proposed sewer to a point beyond the limits of construction. Get the agreement
of the property owner to construct building sewer. Maintain records of all
branches.

T and Y Branches. Keep location records of all T and Y branches, and install
according to City specifications.

Backfilling Plastic Pipe. Backfill conforming to City specifications.

Backfill for Plastic Pipe. Refer to this specification when selecting appropriate
backfill for plastic pipe.

Materials. Refer to thisItem for pipe material selection and substitutions.

Video Taping of Installed Sewers. Specifies when and how sewers must be
video taped after installation. Documentation required must conform to
Metropolitan Sewer District standards.

Excavation (for pipe). Specifies methods of excavation, refill and disposal of
soil for pipe excavations. Also, treatment of Sheeting and Bracing practicesis
specified.

Tunneling.  Use this specification in addition to Item 524 when installing
sewer pipe.

Bedding. Delete ODOT and maintain Class A and Class B bedding methods
and material, according to Standard Drawing Number 49032, for pipe
construction.

Laying Conduit. Supplements ODOT when laying various types of pipe.
Joining Conduit. Supplements ODOT for City type pipe joints and methods.

Backfilling. Specifies material and methods for backfilling City pipe and when
touse CLSM.

Provides requirements when using jetting as a compaction method.
Excavation and Backfill. Apply for a permit from the City Engineer for al
work. Leave the area in as good or better condition as before construction. Use

CLSM under al street or driveways within the right-of-way.

Precast Solid Concrete Block. This materid may not be used in the
construction of manholes and junction chambers.



608

609

613

614

627

628

629

635

636

637

641

Walks, Curb Ramps and Steps. Significant changes occur in curb ramp
design and construction to conform to amended ADA guidelines including; new
standard drawings are in use, detectable warning devices are required on new
curb ramps, design of ramps has changed to conform to various locations and
guantities paid for have changed.

Curbing. Provides instruction for use of City type curbs, materials,
construction methods and restoration.

Low Strength Mortar Backfill. Use the current edition of HAMCIN: CLSM
— CDF from the City Engineers office.

Maintaining Traffic. Replaces ODOT for maintaining traffic within the City.
Requires maintenance of traffic plan be submitted and covers barricades,
signas, barrels, lighting, pedestrian safety and pavement markings.

Driveways. Specifies driveway type and method of measurement for concrete
and Asphalt with concrete base driveways.

Sawing Concrete. Damage for concrete sawed but not required in the plans,
must be repaired at the Contractor’ s expense.

Curbs Reset. Do not reset curbs unless approved by the Engineer. Specifies
construction method to reuse old curb.

Cutting and Trimming Old Granite Curb. Savage old granite curb where
possible with approval from the Engineer. Dress the ends and spalled areas as
noted.

Bicycle Rack Type A. Provides specification for the construction of permanent
bicycle racks within the right-of-way, acceptable to the City.

Sheeting and Bracing ordered Left in Place. Occasiondly it is prudent to

leave sheeting and or bracing left in place for safety reasons. This may only be
done by order of the Engineer and will be paid for under this Item.

640 PAVEMENT MARKING

Pavement Marking General. Streets that are ground to be repaved must have
temporary pavement markings to direct traffic. These will be paid for under
Item 614.



660

663

664

665

666

667

668

670

700

703.01

703.05

703.20

706.02

706.04

650 ROADSIDES

Sodding. Add wordage to this ODOT Item.

Ornamental Light Attachmentsin Trees. Thisis anew Item associated with
streetscapes and ornamental decorative lighting.

Structural Soil Mix. Thisis a new Item for use in tree planting in sidewak
aress.

Planting Salvaged Plants. This is a new Item to be utilized when replanting
material on ajob Site.

Pruning Existing Trees. Supplement ODOT when pruning street trees.

Large TreesMoved and Reset. Prune, wrap and fertilize large trees that have
been moved in accordance with this specification.

Seeding and Jute Matting. Supplement ODOT with this specification when
protective matting is required.

Erosion Protection. Supplement ODOT when using materials, constructing

and submitting for payment. An erosion protection plan must be approved and
in place prior to start of construction.

/0O MATERIAL DETAILS

Includes additional sampling requirements for concrete pavement/structures
General. Replaces Clay Lumps Test with AASHTO T112 test.

Aggregate for Asphalt Concrete (Intermediate and Surface Cour ses), Prime
Coat (408), Chip Coat (422), and Microsurfacing (421). Requires 100%
crushed carbonate stone, 100% crushed air-cooled slag, or 100% crushed
washed gravel.

Bank Run Gravel. Includes "Bank Run Gravel" Specification.

Reinforced Concrete Circular Pipe. Replaces various testing and marking
procedures and modifies certain tables to included additional pipe sizes.

Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe.
Replaces various testing procedures.



707.01 Metallic Coated Corrugated Sted Conduits and Underdrains. Specifies that

aluminum coated corrugated steel conduits and underdrains conform to
AASHTO M36-801 with additions.

707.02 Metallic Coated Corrugated Steel Conduits[1-inch (25 mm) Corrugations].

Specifies that aluminum coated corrugated steel conduits and underdrains
conform to AASHTO M36-801 with additions.

707.18 Cast Iron Pipe. Specifies that cast iron pipe, fittings and joints for sewers

conform to AWWA Specifications C-102, C-106, C-108, C-110 and C-111.

707.20 DuctileIron Pipe. Specifiesthat ductile iron pipe, fittings and joints for sewers

conforms to AWWA Specification C-151.

707.41 Polyvinyl Chloride Plastic Pipe. Specifies that ASTM D-3212 joints, flexible

elastomeric seals, or solvent welded joints be used with ASTM D-2855 for PVC
specified pipe and specifies that this material can only be used if cover is 35
(20m) or less.

707.52 ABS Sewer Pipe. Specifies that this material can only be used if cover is 35'

(10m) or less.

1100 WATER MAIN WORK

. Eliminated Passive Voice.

. Remova of “the Contractor shal”........... everything is in imperative case.
Consistent with ODOT CMS these specifications are written to the Bidder before
award of the Contract and to the Contractor after award to the Contract. The
sentences that direct the Contractor to perform Work are written as commands.

. Changed CWW to GCWW.

. Contractor supplies al material on projects except on some Water Supply Lines
(Private developers) where GCWW participates. GCWW furnishes all butterfly
valves. CWW furnished fire hydrants for public projects in the City of Cincinnati.

. On dl projects, including Water Supply Lines, Contractor supplies ferrules, including
those for air cocks and sampling points.

. Maintain sidewalks at all times; no storage of pipe on walks (No storage of any
materials will be permitted within the public Right of Way, including sidewalks,
unless previously approved by GCWW or as indicated on the approved Plans.)



7.

10.

11.

Limited amount of OH&P to 30% . ODOT alows 38%. GCWW understands that
differing site conditions sometimes results in extra work/change orders to the project.
Change Orders on GCWW contracts will be done in strict accordance with ltem
109.05 C of the State of Ohio Department of Transportation Construction and
Material Specifications dated January 1, 2002 or most recent edition and as modified
in this City of Cincinnati Supplement. GCWW limits the mark up on wages and
fringe benefits as described in 109.05 C. 2. “Labor” to 30%. It is expressy
understood that regardless of the nature of the claim, or change in scope of work, the
Contractor is not entitled to compensation for loss of anticipated profit or production.

Required Contractor to locate or pot hole all utilities within alignment of proposed
main a minimum of 50 feet ahead of pipe laying. If not done, no change orders
regardless of incident. Test holes must be dug, or trench excavated a minimum of 50
feet (15.2 m) in advance of pipe laying, to assure proper clearance between the water
pipe and any utility crossing, or underground structure. All utilities and structures
shal be suitably braced and supported. The Contractor shall understand any
obstructions encountered in installation of the main, due to the failure of having 50
feet (15.2m) of trench excavated ahead of laying operations, may require removal and
relaying of the pipe at the at the Contractors expense. The GCWW will not accept a
claim for different utility conditions encountered when test holes are not performed as

required.

Contractor responsible for scheduling and delivery and unloading of all pipe material,
including concrete pipe. When the Supplement was last updated, GCWW still had a
separate contract for concrete pipe. Recently a Contractor submitted a claim to
GCWW for delays in starting a project until GCWW approved the laying schedule.
Now the Contractor is responsible for the scheduling and language is included
pertaining to laying schedules.

We have paid several change orders for abandoned utilities encountered in the trench.
The Contractor has to take time to identify the utility and determine if abandoned.
When crossing the trench we fed it is not abnormal for the Contractor to expect this
occurrence. So the following note was added: “It is the nature of construction that
unmarked utilities or utilities not shown on the plans may be encourtered within the
excavation for the proposed work. The Contractor is responsible to identify and
remove any abandoned utilities encountered that cross the excavation. NoO extra
payment will be made to the Contractor for the identification and removal of the
abandoned utility. All costs shall be included in the Contractor’ s unit price bid for the
appropriate Item 1101-Furnishing & Laying Pipe and Fittings.” If abandoned utilities
run the length of the trench, we redlize this would require removal. Such would be
paid as a normal change order.

Disturbed Pavement and Trench; Street pavement or sidewalk should not be disturbed
for a distance of more than 200 Feet (61.0m) ahead of the last laid pipe. Previously
was 400 feet. Backfill shall be completed within 50 feet (15.2 m) of the last laid pipe.
Previously was 100 feet. Temporary or permanent surface restoration must be




12.

13.

14.

15.

16.

17.

18.

19.

installed within a distance of 200 feet (61.0 m) of the laid pipe, including those areas
where main instalations occur within a closed lane or closed street condition.
Previously was 400 feet. Roadway plates may be used as a temporary measure for a
period not to exceed 24 hours without the approva of the G.C.W.W. We have had
many complaints on projects recently about noisy roadway plates left on for an
extended period of time.

We previoudly had only Sheeting and Bracing. In recent years trench boxes are more
common. The following language was added: The Contractor shall furnish shielding
as may be required to securely support the sides and ends of the excavations, and to
prevent injury to persons and property or to the structure being built. VVoids appearing
outside of shielding shall be immediately and completely filled with suitable materia
in a satisfactory manner. Shielding shall not be removed until sufficient backfill has
been placed to provide ample support to the sides of the excavation.

Protect main and require polypigging when ground water gets into the main due to
Contractor’s error. When foreign material and/or ground water enters the newly laid
pipe, prior to filling and testing, the entire pipe line shall be poly-pigged to remove all
possible contaminants at the Contractor’ s expense. Upon successful completion of the
cleaning operation, the pipe will be rechlorinated by the GCWW at the Contractor’s
expense.

Hydrostatic Test now includes Contractor requirements for flushing. HtH pills used
on al mains 20 inches and smaller. Contractor fills, tests, and flushes on all mains
20" and smaller. Vaveroom to sample and turn on mains. GCWW to do tests on
mains 24" and larger.

When completing a joint utilizing a 12 inch [0.305m] restrained joint gasket, the
Contractor may use a backhoe where needed. The Contractor should exercise care as
to not damage the gasket in this operation.

All exposed steel pipe, couplings, flanges, or bolts, either buried or in chambers, shall
be coated with Sherwin-Williams High solids Catalyzed Epoxy Paint (2 part mix NSF
61 approved). All coating material must be applied in accordance with manufacturer's
recommerdations.

1101.066 Joining HDPE (High Density Polyethylene) Pipe. All manufacturing and
assembly of HDPE shal be in accordance with the related GCWW Standard
Drawings and the HDPE Water Main Specifications.

Backfill Gravel shall conform to 703.11 except that no foundry sand will be allowed.

Controlled Density Fill (CDF)/Controlled Low Strength Mortar (CLSM) (HAMCIN:
CLSM-CDF) is an acceptable backfill material. The CDF/CLSM shal meet the
requirements of Specification 613. Prior to placement of CDF/CLSM a compacted
12" [.305m] bedding of granular material above all utilities within the excavation is



20.

21.

22.

23.

24,

required. In addition to 613 or HAMCIN: CLSM-CDF, whichever is applicable, the
approved mixes must meet GCWW materia specifications.

Added to Tunnel Liners and Casings: The Contractor is responsible for the bore pit
excavations and the necessary support and maintenance of all utilities within the
excavations.

1112 Each Furnishing and Installing Flush Hydrants (various sizes).

Revised Exploratory Excavation: This item shall not include excavations within the
limits of the proposed trench as defined in 1101.04 and 1101.05. Test holes are
required on all utilities within 50 feet of the last laid pipe. Test holes within the
alignment of the proposed trench are included in the Contractor’s unit bid for Item
1101. Locations to be explored will vary from areas within the roadway to areas
outside of the roadway. The Contractor needs to consider this in preparation of the
unit bid.

Changing Pipe Sewers. The Contractor shal furnish all necessary labor, material,
tools, and equipment required to change the grade or aignment of pipe sewers and
laterals of various sizes, alowing installation of water mains and appurtenances as
shown on the Plans, or as directed by the GCWW Inspector. GCWW has made every
effort to depict the pipe sewers and lateral information on the Plans. If the Contractor
encounters a pipe sewer or latera in the excavation that was not shown on the Plans
and it requires a change of grade or alignment due to the installation of the water
main, the Contractor will be compensated for the work under this bid item. This work
shall include all necessary excavation, backfill, and restoration.

Added 1137. ITEM 1137 - Furnishing and Installing or Relocating Existing Meter
Settings (Domestic and/or Fire), Backflow Preventer, and Appurtenances and
Construct Pit.

Series 1300

Not completed at the time of printing






